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Bayfield County Forestry and Parks Department 
Forester: Coonen Compartment: 110; 125  Stand: 9;4  

Tract Number:    41-20 
Acres:                      81 

Twp: 47N Range: 8W Sec:29,32 Township: Iron River Contract Number: 

Topography: Gentle Rolling 
 

Reforestation Code: None Soil: Sand 

Estimated Volumes *Third thin with an average diameter o f 10 inches.  
**Vo lu me Contains 99% Red Pine 1% misc. 
***See harvest requ irements fo r special u tilization 
requ irements in resp o nse to p o o r p u lp w o o d 
markets.*** 

Species 
Who le Tree 4” Ro u ndw o o d Sawlo gs 
(Tons) (Cords) (MBF) 

Red Pine* 2317** 799   

    

Special Restrictions: 
Harvested pine cannot be kept o n Bayfield Co u nty 
Forest fo r more than three weeks from May 1st to 

Au gu st 31st 
 

 

This map is not a su rvey o f 
the actu al bo u ndary o f any 
pro p erty this map depicts. 

Young Aspen

Young Aspen

Young Aspen
Oak Stand

Aspen Stand
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TRACT 41-20 – SUPPLEMENTAL REQUIREMENTS 

The following terms and conditions supplement those provided in the Bayfield County Timber Sale Contract. 

A. PRESCRIPTION: 

1. The harvest unit has a thinning prescription with an 

estimated average residual basal area of 94 ft2. 

B. HARVEST REQUIREMENTS: 

1. Harvest all orange marked trees.   

2. Leave and avoid damage to all unmarked trees.  

C. OPERATIONAL REQUIREMENTS AND SEASONAL RESTRICTIONS: 

1. Sale boundaries consist of edge of plantation, Ruth Lake 

Road, immature aspen, and timber trails.   

2. If harvest will utilize the whole tree, 1 in 10 tops must be 

left scattered throughout the sale. 

3. Harvested pine cannot be kept on the Bayfield County 

Forest for more than three weeks from May 1st to August 

31st. 

4. Do not cut snags except for individuals that pose a safety 

hazard.  

5. Utilization specification is to a 4” top.  However, if the County determines that pulpwood markets continue to be 

very poor at the time of harvest the County will sign a contract amendment with the purchaser changing the 

utilization specification to a 5” top for selected species.  When determining condition of the market, the County 

will pay particular attention to the amount of wood being purchased by the mills in Wisconsin Rapids and any 

other significant shifts in wood demand. 

D. ACCESS AND ROADS: 

1. This contract requires County authorization for all road/landing construction and places a number of other 

requirements on road construction and closure. 

2. Decking of wood along town roads will not be allowed without permission from Bayfield County. 

3. The main access for the largest pine thin area is an ATV trail.  The contractor will be required to post caution signs 

along ATV trail.  The purchaser must ensure that harvesting and hauling operations will not create a safety hazard 

to ATVs.   

4. During winter harvesting the contractor will be required to post caution signs when operating on the snowmobile 

trail. The snowmobile trail must be kept unobstructed and in a packed snow condition.  The purchaser must ensure 

that harvesting and hauling operations will not create a safety hazard to snowmobiles. 

5. The primary haul route utilizes a portion of the snowmobile/ ATV trail. Excessive damage (beyond normal wear and 

tear) to the trail, as determined by the county, will not be tolerated. If Bayfield County determines excessive 

damage has occurred, the Contractor may be held responsible for a portion or all of the repair. The County and 

Contractor must communicate on a regular basis to ensure issues are addressed in a timely manner and the 

snowmobile trail remains in a safe and acceptable condition. 

E. OTHER: 

1. To comply with Best Management Practices for Invasive Species: Prior to moving equipment onto or off the sale 

area, scrape or brush soil and debris from exterior surfaces to the extent practical. 

 


